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INVITATION FOR QUOTATIONS

The RFQs were issued on 13th October, 2021nand Contractors were supposed to submit their sealed quotations in the tender box by 2:30 hrs on 19th October, 2021. The quotations were issued to potential contractors shortlisted using the company profiles. However, since the RFQs were also uploaded on the PPDA website, others downloaded from the website.

 The following submitted their quotations:

Table 1: list of contractors who submitted their quotation
	 NO
	BIDDER
	ADRRESS

	1
	MASUKU   CONSTRUCTION
	P.O  BOX 40  NAMWERA

	2
	MATHEWS  PHIRI  CIVIL ENGINEERING  CONTRACTOR
	P.O.BOX  314   ZOMBA

	3
	ETTAMA BUILDING   AND CIVIL  CONTRACTORS
	P.O.BOX 108  LIWONDE

	4
	GREATLINE  CONSTRUCTION  
	P.O.BOX 2528  BLANTYRE

	5
	MWAKA  CIVIL  AND BUILDING  CONTRACTOR
	P.O.BOX 345, MANGOCHI

	6
	WESFERRY BUILDING  CONTRACTO
	P.O.BOX  2133,  LILONGWE

	7
	MALES   ARTISAN
	P.O.BOX  1686, BLANTYRE

	8
	HECHI  CONSTRUCTION 
	P.O.BOX  30393,LILONGWE

	9
	MOPROM  CONSTRUCTION
	P.O.BOX30922,  LILONGWE

	10
	ANINGO CIVIL  AND BUILDING  CONTRACTORS
	P.O.BOX 2130, BLANTYRE

	11
	FT AND L  GENERAL WORKS 
	P.O.BOX 413 BALAKA

	12
	MOBILE BUILDING  AND CIVIL CONTRACTORS
	P.O.BOX  31273, LILONGWE

	13
	PATSONS    CONSTRUTION
	P.O.BOX  32, CHILEKA

	14
	MAZIKO  CONSTRUCTION
	P.O.BOX  200,  LIWONDE

	15
	MANDE  CONSTRUCTION
	P.O .BOX  31284,BALAKA

	16
	AKUNO-KUSA  CIVIL AND BUILDING CONTRACTORS
	P.O.BOX  6, BALAKA

	17
	MANA  CONSTRUCTION
	P.O.BOX    77    ZOMBA






EVALUATION TEAM

Upon recommendation and approval from the IPDC, the evaluation team was as follows:

Table 2: Names of members of the evaluation team
	No

	NAME
	POSITION IN THE EVALUATION OMMITTEE
	DESIGNATION

	1
	Peter Chiumbuzo
	Chairman 
	NGLFC liaison officer - Secretariat

	2
	Christipher Kandiwo
	Secretary
	Assistant Procurement Officer - Secretariat

	3
	Benjamin Makoto	
	Member
	Assistant Director of Finance - Secretariat

	4
	Amith Genala
	Member
	Human Resource Management Officer - Education

	5
	Emmanuel Matola	
	Member
	Human Resource Management Officer - Education

	6
	Patrick Kachenga
	Member 
	Procurement Assistant - secretariat

	7
	Davie Konondo
	Member 
	Acting M&E Officer


		 

The evaluation process was facilitated by the Procurement Unit represented by: Christopher Kandiwo – Assistant Procurement Officer. With an apology from Davie Konondo who was engaged with by-election during the same period.

BID OPENING

The Quotations were opened on 28th - 29th October, 2021 at Mawira Lodge by the members of the Evaluation Team and the overall prices quoted by the firms were read out and recorded.

Table 3: Results of the bid/quotation opening 
	NO
	BIDDER NAME/COMPANY
	READ OUT AMOUNT (MK)

	Lot 1
	CONSTRUCTION OF CHIMATIRO MATERNITY WING
	

	1a
	MASIKU   CONSTRUCTION
	64,141,312.65

	2a
	MATHEWS  PHIRI  CIVIL ENGINEERING  CONTRACTOR
	47,643,796.57

	3a
	ETTAMA BUILDING   AND CIVIL  CONTRACTORS
	75,394,677.00

	4a
	GREATLINE  CONSTRUCTION  
	63,416,815.00

	Lot 2
	 CONSTRUCTION OF LIVIRIVI EPA OFFICE BLOCK
	

	1b
	MWAKA  CIVIL  AND BUILDING  CONTRACTOR
	33,935,379.19

	2b
	WESFERRY BUILDING  CONTRACTO
	47,834,890.26

	3b
	MALES   ARTISAN CONSTRUCTION
	84,333,933.51

	4b
	GREATLINE  LINE CONSTRUCTION,
	72,799,764.00

	Lot3:
	CONSTRUCTION OF COMMERCIAL SHOPS IN BALAKA BUS DEPOT
	

	1c
	HECHI  CONSTRUCTION 
	21,842,571.75

	2c
	MOPROM  CONSTRUCTION
	21,219,084.00

	3c
	ANINGO CIVIL  AND BUILDING  CONTRACTORS
	[bookmark: _GoBack]36,377,604.00

	4c
	FT AND L  GENERAL WORKS 
	                                   38,228.574.00

	Lot 4
	CONSTRUCTION OF MBERA RESOUCE CENTRE
	

	1e
	MANDE  CONSTRUCTION
	79,562,749.00

	2e
	GREAT  LINE  CONSTRUCTION
	                                  71,486,619.28

	3e
	MAZIKO  CONSTRUCTION
	                              
 75 ,241,841.25

	4e
	PATSONS    CONSTRUTION
	59,008,023.00

	Lot 5
	CONSTRUCTION OF KACHENGA MARKET SHED
	

	1d
	ANINGO CIVIL  AND BUILDING  CONTRACTORS
	20,874,012.00

	2d
	MOBILE BUILDING  AND CIVIL CONTRACTORS
	19,372,498.50

	3d
	MOPROM  CONSTRUCTION
	11,549,602.50

	4d
	HECHI  CONSTRUCTION 
	16,044,189.00

	Lot 6
	CONSTRUCTION OF CHIDZANJA MARKET SLOUGHTERE HOUSE
	

	1f
	MOPRON  CONSTRUCTION
	13,905,119.65

	2f
	MANA  CONSTRUCTION
	18,709,965.00

	3f
	AKUNO-KUSA  CIIVIL AND BUILDING CONTRACTOR
	14,006,500.00

	4f
	MALES   ARTISANS CONSTRUCTION
	24,421,748.77





EVALUATION OF QUOTATIONS

The Evaluation Team then proceeded to evaluate the quotations submitted by the contractors. 

LOT 1: CONSTRUCTION OF CHIMATIRO MATERNITY WING

1.1  ADMINISTRATIVE EVALUATION 

The Evaluation Team evaluated each of the submitted quotation against the Standard Terms and Conditions of the RFQ to check for their compliance and ensure that there are no modifications or omissions to these terms.

Based on this assessment, (Refer to Comparison Table 4) all the quotation from Masuku Construction, Mathews Phiri Civil Engineering Contractors, Ettama Building and Civil Engineering and Great line Construction were found to be administratively compliant and were therefore considered for further evaluation.







1. PRELIMINARY EVALUATION SHEET

Lot No: 1 						Date: 28th October, 2021

Lot Name: construction of Chimatiro Maternity Wing
Table 4:  preliminary evaluation sheet
	[bookmark: _Toc152651014][bookmark: _Toc152656929]No,
	QUALIFICATION CRITERIA
	BIDDER NO

	
	
	1a
	2a
	3a
	4a

	1
	Verification
	yes
	yes
	yes
	yes

	2
	Eligibility 
	yes
	yes
	yes
	yes

	3
	Availability of a well filled and signed submission sheet
	yes
	yes
	yes
	yes

	
	Acceptance to 7 days works commencement period
	yes
	yes
	yes
	yes

	4
	Bid validity for 30 days
	yes
	yes
	yes
	yes

	5
	Adherence to Specified completion period of 4 months
	Yes  
	yes
	yes
	yes

	6
	Availability of a well filled price schedule and signed
	yes
	yes
	yes
	yes

	7
	Completeness of  bids
	yes
	yes
	yes
	yes

	8
	Currency of quotation in MK
	yes
	yes
	yes
	yes

	
	Responsive 
	yes
	yes
	yes
	yes

	
	Accepted for detailed evaluation?
	yes
	yes
	yes
	yes




1.2    TECHNICAL EVALUATION 

The Evaluation Team then evaluated the quotations from Masuku Construction, Mathews Phiri Civil Engineering Contractors, Ettama Building and Civil Engineering and Great line Construction against the Standard Technical requirements of the works as indicated in the RFQ to check for their compliance and ensure that there are no modifications or omissions to these requirements.

Based on this assessment, (Refer to Comparison Table 2) all the quotation were found to be technically compliant and were therefore considered for further evaluation.




2. DETAILED/TECHINICAL  EVALUATION SHEET

Lot No: 1					Date: October 28, 2021

Lot Name: Construction of Chimatiro Martenity Wing 
[bookmark: _Toc152656928]Table 5: technical evaluation
	Item no
	[bookmark: _Toc152651015][bookmark: _Toc152656930]QUALIFICATION CRITERIA
	BIDDER NO

	
	
	1a
	2a
	3a
	4a

	1
	Registration Certificate
	yes
	yes
	yes
	yes

	2
	Availability of Annual Tax Clearance certificate (MRA Cerificate)
	yes
	yes
	yes
	yes

	3
	NCIC certificate
	yes
	yes
	yes
	yes

	
	Responsive 
	yes
	yes
	yes
	yes

	
	Accepted for detailed evaluation?
	yes
	yes
	yes
	yes




1.3 	FINANCIAL EVALUATION

The Evaluation Team then checked all bidders’ quotations for arithmetical errors and made some corrections. 

1.4	FINAL RANKING

The Evaluation Committee then ranked the quotation from all the bidders based on the final bid prices as indicated below in descending order: 

Table 6: Ranking
	BID No
	NAME OF BIDDER
	BID PRICE
	RANKING
	REMARKS

	2A
	MATHEWS  PHIRI  CIVIL ENGINEERING  CONTRACTOR
	47,735,722.35
	1
	Corrected 

	1A
	MASIKU   CONSTRUCTION
	62,488,628.70
	2
	Corrected 

	4A
	GREATLINE  CONSTRUCTION  
	75,535,099.50
	3
	Corrected 

	3A
	ETTAMA BUILDING   AND CIVIL  CONTRACTORS
	76,997,271.00
	4
	Corrected 






1.5	RECOMMENDATION

Based on the final ranking table above, the Evaluation team therefore recommends that contract for the construction of Chimatiro Maternity Wing be awarded to Mathews Phiri Civil Engineering contractors at contract amount of MK47, 735,722.35 VAT inclusive.

LOT 2: CONSTRUCTION OF LIVIRIVI EPA OFFICE BLOCK

2.1	ADMINISTRATIVE EVALUATION 

The Evaluation Team evaluated each of the submitted bids against the Standard Terms and Conditions of the RFQ to check for their compliance and ensure that there are no modifications or omissions to these terms.

Based on this assessment, (Refer to Comparison Table 7) three out of four quotations were found to be administratively compliant and was therefore considered for further evaluation.

1. PRELIMINARY EVALUATION SHEET

Lot No: 2						Date: 28th October, 2021

Lot Name: construction of Livirivi EPA Office
Table 7: preliminary evalution
	No,
	QUALIFICATION CRITERIA
	1b
	2b
	3b
	4b

	1
	Verification
	yes
	yes
	yes
	yes

	2
	Eligibility 
	yes
	yes
	yes
	yes

	3
	Availability of a well filled and signed submission sheet
	yes
	yes
	yes
	yes

	
	Acceptance to 7 days works commencement period
	yes
	yes
	yes
	No 

	4
	Bid validity for 30 days
	yes
	yes
	yes
	No 

	5
	Adherence to Specified completion period of 4 months
	yes  
	No 
	yes
	No

	6
	Availability of a well filled price schedule and signed
	yes
	yes
	yes
	yes

	7
	Completeness of  bids
	yes
	yes
	yes
	yes

	8
	Currency of quotation in MK
	yes
	yes
	yes
	yes

	
	Responsive 
	yes
	No 
	yes
	No 

	
	Accepted for detailed evaluation?
	yes
	No 
	yes
	No 



Note:
Bidder 2b 155 days as completion period instead 120 which 4 months, whereas bidder 4b did not indicated anything on works commencement, bid validity as well as completion period of 4 months hence disqualified for further evaluation

2.2	TECHNICAL EVALUATION 

The Evaluation Team then evaluated the quotations from Mwaka Civil and Building Contractors and Males Artisan Construction against the Standard Technical requirements of the works as indicated in the RFQ to check for their compliance and ensure that there are no modifications or omissions to these requirements.

Based on this assessment, (Refer to Comparison Table 8) all the two quotations were found to be technically compliant and were therefore considered for further evaluation

1. DETAILED/TECHINICAL  EVALUATION SHEET

Lot No: 1					Date: October 28, 2021

Lot Name: Construction of Livirivi EPA office 
Table 8:Technical evaluation
	 NO
	QUALIFICATION CRITERIA
	1b
	3b

	1
	
	
	

	2
	Registration Certificate
	yes
	yes

	3
	Availability of Annual Tax Clearance certificate (MRA Cerificate)
	yes
	yes

	4
	NCIC certificate
	yes
	yes

	5
	Responsive 
	yes
	yes

	6
	Accepted for detailed evaluation?
	yes
	yes




2.3	FINANCIAL EVALUATION

The Evaluation Team then checked all bidders’ quotations for arithmetical errors and made some correction. 

2.4	FINAL RANKING

The Evaluation Committee then ranked the quotation from the two bidders based on the final bid prices as indicated below:

Table 8.1: ranking
	BID No
	NAME
	BID PRICE
	RANKING

	1B
	Mwaka Civil  and Building Contractors
	   33,935,887.56
	1

	3B
	Males Artisan Construction
	84,334,523.07
	2

	
	
	
	



2.5	RECOMMENDATION

Based on the final ranking table above, the Evaluation team therefore recommends that contract for the construction of Livirivi EPA office block be awarded to Mwaka Civil and Building Contractors at contract amount of MK   33,935,887.56 VAT inclusive.


LOT 3: CONSTRUCTION OF COMMERCIAL SHOPS IN BALAKA BUS DEPOT

3.1	ADMINISTRATIVE EVALUATION 

The Evaluation Team evaluated each of the submitted bids against the Standard Terms and Conditions of the RFQ to check for their compliance and ensure that there are no modifications or omissions to these terms.

Based on this assessment, (Refer to Comparison Table 9) three out of four quotations from HECHI construction, Moprom construction, Aningo Civil and Building contractors and FT&L Civil Works were found to be administratively compliant and was therefore considered for further evaluation.

1. PRELIMINARY EVALUATION SHEET

Lot No: 3						Date: 28th October, 2021

Lot Name: construction of Commercial Shops in Bus Depot
Table 9: preliminary evaluation
	No,
	QUALIFICATION CRITERIA
	1c
	2c
	3c
	4c

	1
	Verification
	yes
	yes
	yes
	yes

	2
	Eligibility 
	yes
	yes
	yes
	yes

	3
	Availability of a well filled and signed submission sheet
	yes
	yes
	yes
	yes

	4
	Acceptance to 7 days works commencement period
	yes
	yes
	yes
	yes

	5
	Bid validity for 30 days
	yes
	yes
	yes
	

	6
	Adherence to Specified completion period of 4 months
	yes  
	yes
	yes
	yes

	7
	Availability of a well filled price schedule and signed
	yes
	yes
	yes
	yes

	8
	Completeness of  bids
	yes
	No 
	yes
	yes

	9
	Currency of quotation in MK
	yes
	yes
	yes
	yes

	
	Responsive 
	yes
	No 
	yes
	yes

	
	Accepted for detailed evaluation?
	yes
	No 
	yes
	yes



Notes:
Bidder 2c had partial quote hence disqualified for further evaluation.

 3.2	TECHNICAL EVALUATION 

The Evaluation Team then evaluated the quotations from Hech construction, Aningo Civil and Building Contractors and FT&L Genral Works against the Standard Technical requirements of the works as indicated in the RFQ to check for their compliance and ensure that there are no modifications or omissions to these requirements.

Based on this assessment, (Refer to Comparison Table 10) all the three quotations were found to be technically compliant and were therefore considered for further evaluation

1. DETAILED/TECHINICAL  EVALUATION SHEET

Lot No: 3					Date: October 28, 2021

Lot Name: Construction of Commercial Shops in Bus Depot
Table 10: Technical evaluation
	 NO
	QUALIFICATION CRITERIA
	BIDDER NO

	
	
	1c
	3c
	4c

	1
	Registration Certificate
	yes
	yes
	Yes

	2
	Availability of Annual Tax Clearance certificate (MRA Cerificate)
	yes
	yes
	Yes

	3
	NCIC certificate
	yes
	yes
	Yes

	
	Responsive 
	yes
	yes
	Yes

	
	Accepted for detailed evaluation?
	yes
	yes
	Yes



3.3	FINANCIAL EVALUATION

The Evaluation Team then checked all bidders’ quotations for arithmetical errors and made no correction. 

3.4	FINAL RANKING

The Evaluation Committee then ranked the quotation from all the bidders based on the final bid prices as indicated below:

Table 11: Ranking
	BID No
	NAME
	BID PRICE
	RANKING
	REMARKS

	1c
	HECHI construction
	21,505,036.35
	1
	corrected

	3c
	Aningo Civil and Building Contractors 
	36,807,285.00
	2
	corrected

	4c
	FT&L General Works
	  38,613,106.50 
	3
	corrected



3.5	RECOMMENDATION

Based on the final ranking table above, the Evaluation team therefore recommends that contract for the construction of commercial shops in Balaka Bus Depot be awarded to bidder number 1c, Hechi Construction at contract amount of MK 21,505,036.35VAT inclusive.


LOT 4: CONSTRUCTION OF MBERA RESOURCE CENTRE

4.1	ADMINISTRATIVE EVALUATION 

The Evaluation Team evaluated each of the submitted bids against the Standard Terms and Conditions of the RFQ to check for their compliance and ensure that there are no modifications or omissions to these terms.

Based on this assessment, (Refer to Comparison Table 12) all the four quotations From Mande construction, Great line construction, Madziko construction and Patson construction were found to be administratively compliant and was therefore considered for further evaluation.

1. PRELIMINARY EVALUATION SHEET

Lot No: 4						Date: 28th October, 2021

Lot Name: construction of Mbera Resource Centre 

Table 12: preliminary Evaluation
	No,
	QUALIFICATION CRITERIA
	1e
	2e
	3e
	4e

	1
	Verification
	yes
	yes
	yes
	yes

	2
	Eligibility 
	yes
	yes
	yes
	yes

	3
	Availability of a well filled and signed submission sheet
	yes
	yes
	yes
	yes

	
	Acceptance to 7 days works commencement period
	yes
	yes
	yes
	yes

	4
	Bid validity for 30 days
	yes
	yes
	yes
	yes

	5
	Adherence to Specified completion period of 4 months
	Yes  
	yes
	yes
	yes

	6
	Availability of a well filled price schedule and signed
	yes
	yes
	yes
	yes

	7
	Completeness of  bids
	yes
	yes
	yes
	yes

	8
	Currency of quotation in MK
	yes
	yes
	yes
	yes

	
	Responsive 
	yes
	yes
	yes
	yes

	
	Accepted for detailed evaluation?
	yes
	yes
	yes
	yes



Notes 


4.2	TECHNICAL EVALUATION 

The Evaluation Team then evaluated the quotations from Patson construction, Madziko construction, Great line construction and Mande construction against the Standard Technical requirements of the works as indicated in the RFQ to check for their compliance and ensure that there are no modifications or omissions to these requirements.

Based on this assessment, (Refer to Comparison Table 13) three out of four quotations were found to be technically compliant and were therefore considered for further evaluation

2. DETAILED/TECHINICAL  EVALUATION SHEET

Lot No: 4				Date: October 28, 2021

Lot Name: Construction of Mbera Resource Centre 
Table 13: Technical Evaluation
	 NO
	QUALIFICATION CRITERIA
	1e
	2e
	3e
	4e

	1
	Registration Certificate
	yes
	yes
	yes
	yes

	2
	Availability of Annual Tax Clearance certificate (MRA Cerificate)
	yes
	yes
	yes
	yes

	3
	NCIC certificate
	yes
	yes
	yes
	yes

	
	Responsive 
	yes
	yes
	yes
	yes

	
	Accepted for detailed evaluation?
	yes
	yes
	yes
	yes




4.3	FINANCIAL EVALUATION
The Evaluation Team then checked all bidders’ quotations for arithmetical errors and made some corrections. 

4.4	FINAL RANKING
The Evaluation Committee then ranked the quotation from all the bidders based on the final bid prices as indicated below:

Table 14: Ranking
	BID No
	NAME
	BID PRICE
	RANKING
	

	4e
	PATSONS    CONSTRUTION
	55,860,663.00
	1
	Corrected 

	2
	GREAT  LINE  CONSTRUCTION
	59,093,343.00
	2
	corrected

	3e
	MAZIKO  CONSTRUCTION
	75,451,616.25
	3
	corrected

	1e
	MANDE  CONSTRUCTION
	      79,703,159.25
	4
	corrected


	
4.5	RECOMMENDATION

Based on the final ranking table above, the Evaluation team therefore recommends that contract for the construction of Mbera Resource centre be awarded to Patson Construction at contract amount of MK 55,860,663.00 VAT inclusive.


LOT 5: CONSTRUCTION OF KACHENGA MARKET SHED

5.1	ADMINISTRATIVE EVALUATION 

The Evaluation Team evaluated each of the submitted bids against the Standard Terms and Conditions of the RFQ to check for their compliance and ensure that there are no modifications or omissions to these terms.

Based on this assessment, (Refer to Comparison Table 15) all the four quotations from Aningo civil and building contractors, Mobile building and civil contractors, Moprom Construction and HECHI construction were found to be administratively compliant and was therefore considered for further evaluation.

1. PRELIMINARY EVALUATION SHEET

Lot No: 5						Date: 28th October, 2021

Lot Name: construction of Kachenga Market Shed
Table 15: Preliminary Evaluation
	No,
	QUALIFICATION CRITERIA
	1d
	2d
	3d
	4d

	1
	Verification
	yes
	yes
	yes
	yes

	2
	Eligibility 
	yes
	yes
	yes
	yes

	3
	Availability of a well filled and signed submission sheet
	yes
	yes
	yes
	yes

	4
	Acceptance to 7 days works commencement period
	yes
	yes
	yes
	yes

	5
	Bid validity for 30 days
	yes
	yes
	yes
	yes

	6
	Adherence to Specified completion period of 4 months
	yes
	yes
	yes
	yes

	7
	Availability of a well filled price schedule and signed
	yes
	yes
	yes
	yes

	8
	Completeness of  bids
	No 
	yes
	no
	yes

	9
	Currency of quotation in MK
	yes
	yes
	yes
	yes

	
	Responsive 
	No
	yes
	No
	yes

	
	Accepted for detailed evaluation?
	No
	yes
	No
	yes



Notes 
1d and 3d had partial quote hence disqualified for further evaluation

5.2	TECHNICAL EVALUATION 

The Evaluation Team then evaluated the quotations from Mobile Building Contractors & Civil Engineering and HECHI Construction against the Standard Technical requirements of the works as indicated in the RFQ to check for their compliance and ensure that there are no modifications or omissions to these requirements.

Based on this assessment, (Refer to Comparison Table 16) all the two quotations from Mobile Construction and Hechi Construction were found to be technically compliant and were therefore considered for further evaluation

1. DETAILED/TECHINICAL  EVALUATION SHEET

Lot No: 5					Date: October 28, 2021

Lot Name: Construction of Kachenga Market Shed 
Table 16: Technical Evaluation
	NO
	QUALIFICATION CRITERIA
	bidder

	
	
	2d
	4d

	1
	Registration Certificate
	yes
	yes

	2
	Availability of Annual Tax Clearance certificate (MRA Cerificate)
	yes
	yes

	3
	NCIC certificate
	yes
	yes

	
	Responsive 
	yes
	yes

	
	Accepted for detailed evaluation?
	yes
	yes




5.3	FINANCIAL EVALUATION

The Evaluation Team then checked all bidders’ quotations for arithmetical errors and made no correction. 




5.4	FINAL RANKING

The Evaluation Committee then ranked the quotation from all the bidders based on the final bid prices as indicated below:

Table 17: Ranking 

	BID No
	NAME
	BID PRICE
	RANKING
	REMARKS

	4d
	HECHI Cnstruction
	16,251,564.00
	1
	corrected

	2d
	Mobile Building Contractors & Civil Engineering
	19,372,498.50
	2
	Not corrected






5.5	RECOMMENDATION

Based on the final ranking table above, the Evaluation team therefore recommends that contract for the construction of Kachenga Market Shed be awarded to HECHI Construction at contract amount of MK16, 251,564.00 VAT inclusive.


LOT 6: CONSTRUCTION OF CHIDZANJA MARKET SLOUGHTER HOUSE

6.1	ADMINISTRATIVE EVALUATION 

The Evaluation Team evaluated each of the submitted bids against the Standard Terms and Conditions of the RFQ to check for their compliance and ensure that there are no modifications or omissions to these terms.

Based on this assessment, (Refer to Comparison Table 18) one out of the four quotations from Moprom Construction Mana Construction, AKunokusa  Civil and Building  Contractors and Males Artisan was found to be administratively compliant and was therefore considered for further evaluation.

1. PRELIMINARY EVALUATION SHEET

Lot No: 6						Date: 28th October, 2021

Lot Name: construction of Chidzanja Market Slaughter House
Table 18: Preliminary evaluation
	No,
	QUALIFICATION CRITERIA
	1f
	2f
	3f
	4f

	1
	Verification
	yes
	yes
	yes
	yes

	2
	Eligibility 
	yes
	yes
	yes
	yes

	3
	Availability of a well filled and signed submission sheet
	yes
	yes
	yes
	yes

	
	Acceptance to 7 days works commencement period
	yes
	No 
	no
	yes

	4
	Bid validity for 30 days
	yes
	No 
	no
	yes

	
	Adherence to Specified completion period of 4 months
	Yes  
	No 
	No 
	yes

	5
	Availability of a well filled price schedule and signed
	yes
	yes
	yes
	yes

	6
	Completeness of  bids 
	yes
	yes
	yes
	yes

	7
	Currency of quotation in MK
	yes
	yes
	yes
	yes

	
	Responsive 
	yes
	No 
	No 
	yes

	
	Accepted for detailed evaluation?
	yes
	No 
	No 
	yes



Notes: Bidders 1f had partial quote while 2f and 3f did not indicated the works commencement t and bid validity period hence disqualified for technical evaluation 


6.2	TECHNICAL EVALUATION 

The Evaluation Team then evaluated the quotations from bidder 1f and 4f, Moprom Construction and Males Artisan Construction respectively against the Standard Technical requirements of the works as indicated in the RFQ to check for their compliance and ensure that there are no modifications or omissions to these requirements.

Based on this assessment, (Refer to Comparison Table 19) both quotations from Moprom Construction and Artisan Construction was found to be technically compliant and was therefore considered for further evaluation.






1. DETAILED/TECHINICAL  EVALUATION SHEET

Lot No: 6				Date: October 28, 2021

Lot Name: Construction of Chidzanja Market Slaughter House
Table 19: Technical evaluation
	 NO
	QUALIFICATION CRITERIA
	BIDDER

	
	
	1f
	4f

	1
	Registration Certificate
	Yes
	Yes

	2
	Availability of Annual Tax Clearance certificate (MRA Cerificate)
	Yes
	Yes

	3
	NCIC certificate
	Yes
	Yes

	
	Responsive 
	yes
	yes

	
	Accepted for detailed evaluation?
	yes
	yes



6.3	FINANCIAL EVALUATION

The Evaluation Team then checked all bidders’ quotations for arithmetical errors and made minor corrections. 

6.4	FINAL RANKING

The Evaluation Committee then ranked the quotation from all the bidders based on the final bid prices as indicated below:

Table 20: Ranking

	BID No
	NAME
	BID PRICE
	RANKING
	REMARKS

	1f
	Moprom Construction
	15,826,942.95
	1
	corrected

	4f
	Males Artisan Construction
	      24,448,215.09
	2
	Corrected

	
	
	
	
	



6.5	RECOMMENDATION

Based on the final ranking table above, the Evaluation team therefore recommends that contract for the construction of Chidzanja Market Slaughter House be awarded to Moprom Construction at contract amount of MK 15,826,942.95 VAT inclusive.


Signatures of Evaluation Committee Members

Peter Chiumbuzo			_____________________  Date 29th October, 2021

Christipher Kandiwo		______________________ Date 29th October, 2021

Benjamin Makoto			______________________ Date 29th October, 2021

Amith Genala			______________________ Date 29th October, 2021
											
Patrick Kachenga			______________________ Date 29th October, 2021

Emmanuel Matola			_______________________ Date 29th October, 2021
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